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Contract EP-W14-020
Task Order
TITLE: Chesapeake Bay Stakeholders Assessment

ABSTRACT: The goal of this project is to complete an assessment of the views of stakeholders
in the Chesapeake Bay watershed with regard to achievement of water quality restoration goals.
The task order is funded by the Chesapeake Bay Program Office in EPA Region 3. The location
of the project is the seven jurisdictions within EPA Regions 2 and 3 that comprise the
Chesapeake Bay Watershed.

L BACKGROUND

Purpose: As part of the Chesapeake Bay Program Water Quality Goal Implementation Team’s
(WQGIT’s) Midpoint Assessment of the Chesapeake Bay TMDL, EPA will be developing
expectations for jurisdictions’ development of Phase III Watershed Implementation Plans
(WIPs). Jurisdictions will develop Phase 11l WIPs in 2017-2018 in which they will outline a
strategy for implementing practices necessary to meet Bay TMDL allocations by 2025. EPA’s
expectations for Phase I and II WIPs were guided by the Chesapeake Bay Program partnership’s
intent for the Bay TMDL to accelerate implementation and engage the public.! Many
Chesapeake Bay Program partners recognize that most jurisdictions’ Phase II WIPs did not
meaningfully engage local partners, with the possible exceptions of Maryland and DC. This
proposal is to secure a “designated neutral” contractor to hold a serious of conversations with
stakeholders from federal, state, local, non-governmental and industry organizations to identify
lessons learned from the Phase I and I WIP process that should be applicd to the Phase I11 WIPs
in order to facilitate local engagement and implementation.

Background: While on detail to the Chesapeake Bay Program Office in 2008 — 2009, Katherine
Antos conducted similar discussions to gather lessons learned from the tributary strategies (see
attached). These findings were presented to the CBP partnership and informed EPA’s WIP
expectations and the demonstration of reasonable assurance for the Bay TMDL.

The stakeholder assessment should recommend improvements to the WIP development,
evaluation, implementation and oversight processes so that the Phase III1 WIPs create effective
blueprints for implementation through 2025. One question of particular importance is how Phase
I WIPs could express “local area targets” so that they make Bay TMDL reduction goals more
understandable and actionable at the local level and thus accelerate implementation. For
example, should targets be expressed as load reductions by county, BMP implementation rates
by county, and/or programmatic targets such as model ordinances that would be adopted by
localities? The Bay jurisdictions felt that the Chesapeake Bay Program Phase 5.3.2 Watershed

! In March 2008, the CBP Principal’s Staff Committee (PSC) adopted eight guiding principles for the Chesapeake
Bay TMDL. Three principles particularly relevant to this effort are:
1. The Bay TMDL should accelerate and focus implementation of load reductions;
2. The Bay TMDL should engage the public about the implementation challenge; and
3. The Bay TMDL should allow jurisdictions the flexibility to divide allocations within major basins to meet
local needs.




Model could not support local area targets. Although significant enhancements to the modeling
tools are underway to improve their credibility at the local level, it is unclear whether local
targets based on fine-scale, model outputs would enhance understanding and implementation of
the Bay TMDL or generate greater push-back. At the same time, jurisdictions have not proposed
or set alternative types of local area targets based on local implementation or programmatic
goals.

Scope: The stakeholder assessment would involve a serious of one-on-one conversations.
Stakeholders would include representatives from:
¢ EPA Region 2, Region 3 Water Protection Division and Chesapeake Bay Program Office
° Major federal landholders within the Chesapeake Bay watershed (DoD, USFS, NPS)
© 7 Bay jurisdictions — reach out to agency representatives that led the Phase I and [I WIP
and milestone efforts and/or serve on the WQGIT
e Conscrvation districts —at least 1 from each of the 6 Bay states
* Local governments — elected officials and staff from each Bay jurisdiction (at lcast 14)
* Non-governmental organizations such as Chesapeake Bay Foundation, James River
Association, Rivanna River Basin Commission, Riverkeepers, Chesapeake Stormwater
Network and Center for Watershed Protection that have worked with state and local
partners to develop and implement WIP strategies
¢ Industry groups such as Homebuilders Association, Delmarva Poultry Industry,
wastewater utilities, agribusiness '

Conversations would likely also occur with representatives from:

Citizens Advisory Committee

Local Government Advisory Committee

Science and Technical Advisory Committee

Chesapeake Bay Commission

Federal agencies that have committed to strategies to help meet Chesapeake water

quality goals (USDA) -

e Cooperating institutions such as the Region 3 Environmental Finance Center, Maryland
SeaGrant, University of Maryland, Virginia Tech, The Nature Conservancy

The service provider would ask the above groups to recommend additional stakeholders. Based
on recommendations and availability of time and resources, conversations may also occur with
funders such as Keith Campbell Foundation, Chesapeake Bay Funders Network and the National
Fish and Wildlife Foundation.

II. SCOPE OF WORK - TASKS
A. Preliminary Work

1. The Contractor shall select a senior dispute resolution professional(s) or team for.this
project in consultation with the Project Officer (PO) and Task Order Contr@ctmg
Officer Representative (TOCOR) and Technical Lead. The dispute resolution



professional shall have the following experience, skills, knowledge or educational
background:

Required qualifications:

o Experience conducting stakeholder assessments through interviews,
conversations and focus groups.

e Knowledge of issues affecting water quality in large water bodies such as the
Chesapeake Bay.

* Cost-effective access to the Chesapeake Bay geographic region for meetings
with EPA and stakeholders.

¢ Demonstrated expertise in producing well-written, concise and complete
stakeholder assessment reports and making presentations of the results to
multi-stakeholder workgroups.

Additional qualifications:
¢ Specific experience facilitating water quality issues in the Chesapeake Bay
arca and/or mid-Atlantic multi-jurisdictional watersheds.

o Team size or service provider availability that would demonstrably be able to
conduct and summarize the conversations within the next 8 months.

The contractor shall meet with the EPA PO, TOCOR, Technical Lead and members of
the team to discuss substantive and procedural issues and define potentially involved
interests and parties. At this meeting the government representatives shall provide more
detailed information with regard to the goals and outcomes expected of the process, list
of potential parties to be included in the process and a list of issues to be addressed
through the process.

The contractor shall submit a work plan in accordance with the requirements of this
contract. The workplan shall include:

¢ Procedures for substitution of labor categories in the event of temporary or permanent
personnel changes.

¢ Outline quality assurance/quality control procedures for deliverables.
Information on Conflict of Interest checks for the proposed provider.

e Budget information by option period in projects that will phased over a longer period
of performance.

¢ Schedule for accomplishing the project tasks.

Assumptions regarding level of effort:

Number of conversations: This assessment would likely involve discussions with
approximately 100 individuals through approximately 75 conversations. EPA believes
that the vast majority of conversations with individuals or small groups may be
conducted over the phone. :



Stakeholders would have the opportunity to review and confirm their viewpoints are
accurately characterized either by reviewing conversation notes or preliminary drafts of
the stakeholder assessment report.

One comprehensive stakeholder assessment report that includes a summary of the process
and findings is required that may involve up to two review drafts (internal EPA,
Chesapeake Bay Program Water Quality Goal Implementation Team and Management
Board, general stakeholders).

There would be a review period in which EPA, the Chesapeake Bay Program Water
Quality Goal Implementation Team (WQGIT) and Management Board (MB), and select
stakeholders would have the opportunity to comment on the draft report.

The project assumes four oral presentations to the WQGIT and MB upon completion and
after finalization of the stakeholder report. The location of these presentations is likely to
be via conference call or at the Chesapeake Bay Program Office in Annapolis, MD.

The prime contractor shall be responsible for oversight of deliverables on this Task Order
and shall be responsible for transmission of monthly reports and invoices as required by
the contract. No monthly report will be required in months with no substantive work.

Stakeholder Issues Assessment Activities

In consultation with the EPA TOCOR, the contractor shall meet with or call EPA staff
involved in the project to discuss in more detail what EPA perceives are the incentives,
frustrations, obstacles or barriers to achieving the goal of the project, what processes are
going well, the technical or substantive issues involved in the project from EPA's
prospective, other partics potentially involved in the project and the public participation
efforts or consultation efforts already underway.

In consultation with the EPA TOCOR, the contractor may participate in the next
conference call of the Water Quality Goal Implementation Team and may meet with and
discuss the project with other members of the group, observers or other members of the
public.

In consultation with the EPA TOCOR and Technical Lead, the contractor shall identify
and contact affected interest groups and potential parties to discuss:

e What aspects of the Phase I and IT WIP process facilitated implementation;

e What topics does the Phase III WIP process need to address more directly;

e How Phase III WIPs and the oversight of implementation could better engage local
partners and accelerate the implementation of pollution reduction practices; and

e Other topics as appropriate and/or as suggested by stakeholders.

The contractor shall contact parties identified by the EPA TOCOR as "key parties" first,
assembling a list of secondary contacts suggested by EPA and the key parties. The



contractor shall consult with the EPA Technical Lead to determine the priority order of
secondary conversations within the scoping of the project.

4. The contractor shall provide stakeholders with the opportunity to review and confirm that
contractor is accurately capturing views expressed during the conversations either
through review of notes or a preliminary draft of the stakeholder assessment.

5. The contractor shall provide verbal or email reports monthly, or more often if requested
by the TOCOR, to the TOCOR on the general progress of the assessment effort.

6. At the conclusion of all planned conversations, the contractor shall debrief the EPA
TOCOR, PO and EPA Technical Lead on his/her findings and plan an outline for the
draft stakeholder assessment report.

7. After this debriefing, the contractor shall prepare a draft written report (Stakcholder
Assessment) summarizing the process of the assessment, the parties who were contacted,
the issues that were discussed and the range of input and opinions presented. Upon
receipt of comment, the contractor shall prepare and submit a final written report and
distribute it as needed to parties with whom conversations were held.

III. WORK APPROACH
A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order: ’

¢ Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary to participate effectively in the process and -- where resources are
inadequate -- assist them in identifying appropriate resources or in making necessary
adjustments to the process to accommodate resource constraints.

¢ The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants.

e The ADR professional shall conduct the process to promote active engagement from all
participants.

e The ADR professional shall explore with the participants appropriate ways to incorporate
high quality and relevant information resources necessary to resolve the issues.



* To support productive dialogue and effective implementation of any agreements reached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with cthical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by:

* the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediato
rsfinal05(1)(1).pdf)

o the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)

e the International Association for Public Participation:
(http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activities (if any) under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers




If out of town travel is required to accomplish the tasks under this task order, the contractor shall

obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or
the PO. To the extent possible, the contractor’s per diem costs shall be within allowable limits
set by GSA.

This task order is not funded by multiple appropriations. This task order does not provide for
training of contractor personnel, provision of Government Furnished Property or Accountable
Personal Property, leased items or property or IT products or services. The SOW does not
include any tasks that are inherently governmental in nature or provide personal services. The
SOW does not anticipate transferring or developing Confidential Business Information or
Personally Identifiable Information to the contractor. This project will not involve collection of
environmental data and so is not subject to needing an EPA Quality Assurance Plan. Printing
shall be in accordance with limitations of the contract. This project does not involve the service
provider conducting surveys, data collection or questionnaires. Development of communications
products as a result of activities on this task order will be in compliance with EPA’s Policy and
Implementation Guide for Communications Product Development and Approval found at
HTTP://www.epa.gov/productreview/guide/index.html.

The Contractor is directed to conduct Conflict of Interest checks and provide this information as
a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The contractor shall send EPA all reports in accordance with the terms of the basic
contract and the schedule set out below. The contractor shall provide a work plan within the
schedule provided in the basic contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO, TOCOR and Technical Lead listed below. If oral briefings
. are scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
PO, TOCOR and Technical Lead, the contractor shall revise the report and distribute final copies
as stated in the Scope of Work. '

Submission dates for Transmittals may be changed via written Technical Direction from
the TOCOR. Submission dates for Deliverables may only be changed via modification issued by

the Contracting Officer. The schedule is based upon the need to have the stakeholder input
available in early 2016 to inform the development of Phase III WIPs in mid-2016.

Schedule:

Item: Due No Later Than: Type:




Work Plan 10 dayé from T.O. issuance

Conduct any necessary background
research and design assessment 4 weeks after work plan approval

Completion of stakeholder conversations
and follow-up contacts 6 months after work plan approval
(June 2015)

Provide stakeholders opportunity to 1 month after completion of conversations
confirm input through review of (July 2015)
notes or preliminary assessment

Draft written Stakeholder 2 months after stakeholder review of input
Assessment and presentation to (September 2015)

WQGIT and Management Board.
Provide 45 days for review, comment

Final Stakeholder Assessment 2 months after receipt of comments

Report on draft report (Dec 2015)

Final presentation of findings 1 month after distribution of final report
(January 2016)

V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR):

Name: Megan Thynge

Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403
Phone: 410-267-5786

Fax: 410-267-5777

Email: Thynge.megan(@epa.gov

Delivery: (if different from mailing)

Alternate TOCOR:

Name: Timothy P Roberts

Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403
Phone: 410-267-5770

Fax: 410-267-5777

Email: Roberts.timothy-P@Epa.gov

Delivery: (if different from mailing)

Supervisor of TOCOR:

Deliverable

Transmittal

Transmittal

Transmittal

Transmittal

Deliverable

Deliverable




Name: Richard Batiuk

Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403
Phone: 410-267-5731

Fax: 410-267-5777

Email: batiuk.richard@epa.gov

Delivery: (if different from mailing)

Project Technical Contact (if any for substantive information, not for contractual technical
direction)

Name: Katherine Antos

Mailing Address: 410 Severn Avenue, Suite 112, Annapolis, MD 21403

Phone: 410-295-1358 '

Fax: 410-267-5777

Email: antos.katherine@epa.gov

EPA Project Officer:

Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2913/202-564-2090 Fax: (202) 501-1715
fenton.terry@epa.gov

CPRC contact for this task order (if any, name of person in CPRC who is involved in project)
Name: Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)

Environmental Protection Agency

1200 Pennsylvania Avenue, N.W,

Washington, DC 20460

Phone: (202) 564-2090 Fax: (202) 501-1715

Email: fenton.terry@epa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until March 31, 2016.
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[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $15,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor [XJis not. [Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of $15,000
which brings the total obligated amount from $90,000 to $105,000.

TOCOR: Megan Thynge Max Expire Date: 03/31/2016

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $15,000.00

New Total Obligated Amount for this Award: $105,000.00
Incremental Funded Amount changed: from

$90,000.00 to $105,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in tem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Patrice L. Cunningham

158B. CONTRACTOR/OFFEROR 15C. DATE SIGNED L L ‘/" ~ 16C. DATE SIGNED
a4 7 ELECTRONC
- (,,..__._.. 5,
. o /

-,

T SIGNATURE | 03/25/2015

(Signature of person authorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0044/002 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from $90,000.00
to $105,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-03TEXCB-202B63-2505-1503TB1007-001
Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) B
Budget Organization 03TEXCB
Program (PRC) 202B63

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1503TB1007-001
Quantity: O

Amount: $15,000.00

Percent: 14.15361

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD

Megan Thynge

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 12/11/2014 to 03/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. ‘1 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 11/10/2015

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

SRA International, Inc.
Attn: NA

4300 FAIR LAKES COURT
Fairfax VA 22033

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 097779698 FACILITY CODE

10A. MODIFICATION OF CONTRACT/ORDER NO.

X |[EP-W-14-020

0044

10B. DATED (SEE ITEM 13)
12/11/2014

11. THIS ITEM ONLY APPLIES 1O AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended, [TJis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. !f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. TH!S ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor [X}is not. Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to name Rebecca Hindin as the Task Order COR and Megan

Thynge as the Alternate Task Order COR.

TOCOR: Rebecca Hindin Max Expire Date: 03/31/2016

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Contracting Officer Representative changed
from Megan Thynge
to Rebecca Hindin

TOCOR (Task Order Contracting Officer's Representative) changed to : Rebecca Hindin

Alternate COR/Project Officer changed to :
Continued ...

Megan Thynge

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFERCR

(Sigi of person i to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/:,:7 7 - ELECTROMIC

LT T S~ SIONATURE | 11 /1(0/2015

{Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-14-020/0044/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNiT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Delivery Location Code: HPOD
Megan Thynge

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection. Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

Period of Performance: 12/11/2014 to 03/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 03/10/2016
6. ISSUED BY CODE |HpOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., stree!, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0044
10B. DATED (SEE ITEM 13)
CODE (97779698 FACILITY CODE 12/11/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.217-8

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 087779698

The purpose of this modification is to extend the period of performance at no additional
cost to November 30, 2016 in order to allow the contractor additional time to complete the
work necessary for this Task Order.

TOCOR: Rebecca Hindin Max Expire Date: 11/30/2016

LIST OF CHANGES:

Reason - -for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-16 to 30-NOV-16

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $105,980.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) ~ |16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-~ i ~ ELECTRONIC
- B — sionatuRe | 63/10/2016
{Si of person i to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




co u N SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
NTINUATIO EP-W-14-020/0044/004 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
Maximum Potential Expiration Date changed to :
11/30/2016
Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711

Period of Performance: 12/11/2014 to 11/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT IA
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 10/13/2016
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6} CODE l
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0044
108. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 12/11/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE N THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.217-8

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period‘of performance at no additional

cost to October 31, 2017 in order to allow the contractor additional time to complete the
work necessary for this Task Order. )
TOCOR: Rebecca Hindin Max Expire Date: 10/31/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 30-NOV-16 to 31-0CT-17

Maximum Potential Expiration Date changed to : 10/31/2017

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
- =T - ELECTRONC
_ - - SiGNATURE | 10/13/2016
(Si e of person 2 to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONT'N AT|ON SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-14-020/0044/005 2 | 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
. ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 12/11/2014 to 10/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 06/15/2017
6. ISSUED BY CODE {HPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0044

10B. DATED (SEE ITEM 13)
CODE 597779698 FACILITY CODE 12/11/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authonty) ]
X FAR 52.243-3

E. IMPORTANT: Contractor Oisnot. Xl is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and revised Cost
Estimate (Budget Re-Alignment only) that was submitted by the contractor on May 6 and
accepted by the Task Order COTR on 6-14. These changes were made in response to the
Government's revised Statement of Work.

TOCOR: Rebecca Hindin Max Expire Date: 10/31/2017
LIST OF CHANGES:
Reason for Modification : Supplemental Agreement for work within scope

Continued ...

Except as pravided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Patrice L. Cunningham

15B. CONTRACTOR/OFFERCR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
o T - ELECTRONIC
—— - e BIGNATURE 06/15/2017
{Sig of person Z to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 563.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET (- w14 020/0044/006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) ) [ (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 12/11/2014 to 10/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR 148 CFR} 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 l 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00007 10/30/2017
6. ISSUED BY CODE |HpOD 7. ADMINISTERED BY (If other than Item 6) CoDE
HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county. State and ZIP Code) (x) |#A- AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% |10A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0044
10B. DATED (SEE ITEM 13)
CODE (397779698 IFACILITYCODE 12/11/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
. ORDER NO.IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.249-14

E. IMPORTANT: Contractor Oisnot.  [X]is required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to extend the period of performance to June 30, 2018 at

no additional cost to the Government.

TOCOR: Rebecca Hindin Max Expire Date: 06/30/2018

LIST OF CHANGES: )

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-0CT-17 to 30-JUN-18
Maximum Potential Expiration Date changed to : 06/30/2018

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prin)

Patrice L. Cunningham

15B. CONTRACTOR/OFFERCR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
2 A - ELEGTROMNIC
. P r— BHONATURE 10/30/2017
(Signature of person authonized to sign) (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




co N E REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATION SHEET |- ' 14 _020/0044/P00007 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 12/11/2014 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR} 53.110



1. CONTRACT !D CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
P00008 12/13/2017
6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (if other than item 6} CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC. .
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0044
108. DATED (SEE ITEM 13)
CODE 097779698 IFACILITYCODE 12/11/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule ’

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED {NTO PURSUANT TO AUTHORITY OF:

‘D. OTHER (Specify type of modification and authority)
X FAR 52.249-14

E. IMPORTANT: Contractor Ois not. {X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was sent by the contractor on 11-20 and accepted by the Task Order COTR on 11-22. These
changes were made in accordance to the Government's revised SOW.

This modification alsoc increases the ceiling by $12,642.45 which brings the total estimated
cost from $105,980.00 to $118,622.45.

TOCOR: Rebecca Hindin Max Expire Date: 06/30/2018
LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B8. UNITED STATES OF AMERICA 16C. DATE SIGNED
2T T £LECTRONIC
‘ - e SHKINATURE 12/13/2017
(Signature of person authorized to sign} (Signature of Contracting Officer)
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CONT NUAT ON s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
INUATION SHEET (-5 1 14_020/0044/P00008 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $12,642.45
New Total Amount for this Version: $118,622.45
New Total Amount for this Award: $118,622.45
CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $105,980.00 to $118,622.45

Delivery Location Code: HPOD
Megan Thynge

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 12/11/2014 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



